
QUESTION #47 
Reference: SOW, Page: 8, Paragraph: C.1.2.2.2., Title: Post-Critical Design 
Review (CDR) Government Analysis 
Reference: SOW, Page: 9, Paragraph: C.1.2.2.2.3., Title: Survivability Modeling 
Reference: SOW, Page: 9, Paragraph: C.1.2.2.2.4., Title: Human Factors 
Analysis 
Reference: SOW, Page: 9, Paragraph: C.1.2.2.2.5., Title: Vulnerability Analysis 
 
Statement: Section C.1.2.2.2. states that "The Contractor(s) selected for the 
Fabrication and Demonstration Phase of this program shall deliver the M&S data 
(c.1.2.2.2.3 .? c.1.2.2.2.5.3.) to the Government 3 months after down select."  
This seems to be consistent with the C.9.0. Scope of Work 
(SOW) Breakdown table on page 24 of the SOW, which lists the C.1.2.2.2.3. 
Survivability Modeling, C.1.2.2.2.4. Human Factors Analysis, and C.1.2.2.2.5. 
Vulnerability Analysis as "Hardware Demonstration" tasks taking place during the 
Demonstration Phase (Phase II) of the program. 
 
What seems to be inconsistent, is that survivability/vulnerability is one of the 
highest weighted capability requirements based on guidance in Attachments 3 
and 5.  Also, human factors, such as maintainability is normally a consideration 
throughout the design process. 
 
Question: 
a)  Is it correct that the Government is not expecting or requiring any information 
related to Survivability, Human Factors, or Vulnerability Analysis to be included in 
the Phase I design process and/or presented with the PDR and CDR materials 
as this will come later during the Demonstration Phase? 
 
ANSWER:   
No.  Paragraph C.1.2.2.1.3.2 (Concepts Analysis) requires the contractor to 
provide information to the level 5 of the Work Breakdown Structure (WBS) at the 
PDR.  The WBS contains section(s) on survivability technologies.  Paragraph 
C.1.2.1.1. (Preliminary Detailed Design) requires the contractor to provide 
descriptions of design trades (and other information) for major demonstrator 
subsystems and components and the requirements in Attachments 1 & 2 at the 
PDR.  Attachments 1 & 2 have sections (3.7) specifically addressing Manpower 
and Personnel Integration (MANPRINT) requirements which includes Human 
Factor requirements.  Survivability related information will be included in both the 
PDR and CDR material (see paragraphs C.5.2. and C.5.3).  Subsections 
C.1.2.2.2.5.1 (Models and Data) and Section C.1.2.2.2.5.2 (Structure and Armor 
Description and Performance) of Section C.1.2.2.2.5 (Vulnerability Analysis) are 
products derived from the Phase I M&S effort.  Subsection C.1.2.2.2.5.3 may 
require additional efforts after CDR. 
   
b) Please confirm that the Government does not intend to use any Survivability, 

Human Factors, or Vulnerability evaluation criteria in the down select process 



for a Demonstration Phase contract award as the analysis work does not 
appear to be scheduled or funded until Phase II. 

 
ANSWER: 
Specific CDR down select criteria has not been defined and will be provided as 
early as possible, but no later than at the M&S start of work meeting. 
 
c)  Please explain how the Government anticipates evaluating Survivability and 

Vulnerability in Phase II.  Will it be by analysis alone or will there be some 
form of live fire evaluation during the MUA? 

 
ANSWER: 
The CDR down select criteria has not been defined and will be provided as early 
as possible, but no later than at the M&S start of work meeting .  The MUAP will 
define survivability and vulnerability evaluations and will be provided when 
available after award. 
 
QUESTION #48 
What is the submission requirement of the Final Technical Report. The SOW 
matrix (C.9.0) states that it is due in both phases. The CDRL listing says the draft 
is due 60 days after MUA and the final is due 30 days after USG comments. 
  
Please Clarify. 
 
ANSWER: 
The Final Technical Report (FTR) covers both phases (M&S and Hardware 
Demonstration Phases) and a draft is due 60 days after MUA and a final due 30 
days after receipt of Government comments (CDRL A006).  The Interim 
Technical Report (ITR) covers the M&S phase and a draft is due 5 days after 
CDR.  The SOW matrix will be updated at award to state ITR due for the M&S 
phase and FTR due for the Hardware demonstration phase (although it covers 
both phases). 
 
QUESTION #49 
Reference: SOW, Page: 6, Paragraph: C.1.2.2.1.3.2., Title: Concept Analysis 
Reference: Attachment 11, Paragraph: N/A, Title: WBS 
 
Statement: Numerous requirements in the ACTD Scope of Work are related to 
the Work Breakdown Structure (WBS) and ask that tasks be completed to a 
Level 5 of the WBS.  One specific example of this is the 3D and 2D modeling 
described in C.1.2.2.1.3.2. Concepts Analysis.  This WBS level of detail seems to 
imply that the FTTS variants are essentially fully designed within the M&S Phase 
(Phase I) of the ACTD, which is disproportionate to the layout of the ACTD 
funding split between the M&S and Demonstration phases of the ACTD. 
 



Question: Are the competitors expected to take the WBS Level Breakdown in 
Attachment 11 literally and only provide drawings for those items listed, or is the 
WBS provided as an illustration to describe the type of parts that belong at Level 
5?  In other words, are any and all parts on both the 2006 Demonstrator design 
and the 2010 OP design that fit a Level 5 characteristic to be included in the 
C.1.2.2.1.3.2. Concept Analysis or related submittals? 
 
ANSWER: 
The Work Breakdown Structure (WBS) provided is an illustrative breakdown of 
the minimum type and quantity of components the Government is requiring the 
contractors to provide various types of data for (drawings, models, 
costs, weights, maintenance information, failure modes, ...).  To complete the 
demonstration build the contractor may need to generate a more detailed WBS. 
 
QUESTION #50 
Question:  After award, will the classified and FOUO annexes be supplied on 
paper or electronically? 
 
ANSWER: 
The classified and FOUO annexes will be provided in either paper or CD ROM 
format, whichever is preferred by the contractor. 
 
 
 
 


